
2007 CONSTRUCTION ENGINEERING SERVICES for WISDOT 
 

SOUTHWEST REGION 
 

CONSULTANT PACKAGE NO. 1 
 
 Project I.D. #1 5180-07-63 
 Highway/Street: STH 60 
 Termini/Location: USH 18 - Wauzeka 
 County: Crawford 
 Length:  1.86 Miles 
 Project Type: Road Maintenance - Mill and Surface 
 Urban and/or Rural: Rural 
 Traffic Control: Construct under traffic using staging 
  
 Letting Date: June 12, 2007 
 
 Anticipated Construction Cost:  $250,000-$499,999 
 
 
 Project I.D. #2 5790-01-62 
 Highway/Street: STH 171 
 Termini/Location: STH 35 - Mt. Sterling 
 County: Crawford 
 Length:  7.50 Miles 
 Project Type: Road Maintenance - Mill and Surface 
 Urban and/or Rural: Rural 
 Traffic Control: Construct under traffic using staging 
  
 Letting Date: June 12, 2007 
 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 
 
Major Items of Work: Milling, asphaltic surface, aggregate base dense, pavement marking, 

signing, beam guard and spot replacement of curb and gutter 
 
Complexity Level: Low 
 
Associated Contracts: 5180-07-63 and 5790-01-62 are tied  
 
Restrictions: None 
 
Project Manager Required: No 
 
Support Staff Required: Yes 
Anticipated Number: 1-2 
Required Certification: Aggregate, Concrete, Nuclear Density and Sampling 
Duties:  Inspection, Staking and Materials Testing including Nuclear Density 
 
For more information, contact:  Dan Kleinertz, Consultant Project Manager, at 608-789-5709 or 
daniel.kleinertz@dot.state.wi.us

Southwest Region, 50 Packages including 4 FS Construction Master Contracts 



  CONSULTANT PACKAGE NO. 2  
 

Project I.D. #1 7520-00-71 
 Highway/Street: STH 95 
 Termini/Location: Hixton - Alma Center Road (0.93 miles east of CTH A to Main Street) 
 County: Jackson 
 Length:  6.44 Miles 
 Project Type: Pavement Replacement 
 Urban and/or Rural: Urban and Rural 
 Traffic Control: Closed to traffic with a marked detour route 
  
 Letting Date: December 12, 2006 
 
 Anticipated Construction Cost:  $4,000,000-$4,999,999 
  

Project I.D. #2 7520-00-72 
 Highway/Street: STH 95 
 Termini/Location: Hixton - Alma Center Road (0.93 miles east of CTH A to Main Street)
 County: Jackson 
 Length:  6.44 Miles 
 Project Type: Water and Sanitary Sewer 
 Urban and/or Rural: Urban and Rural 
 Traffic Control: Closed to traffic with a marked detour route 
  
 Letting Date: December 12, 2006 
 
 Anticipated Construction Cost:  $500,000-$749,999 
  

Project I.D. #3 7520-00-73 
 Highway/Street: STH 95 
 Termini/Location: Alma Center - Merrillan Road (Main Street to Halls Creek Bridge) 
 County: Jackson 
 Length:  3.05 Miles 
 Project Type: Pavement Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed to traffic with a marked detour route  
 
 Letting Date: December 12, 2006 
 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 
 

Project I.D. # 4 7520-00-75 
 Highway/Street: STH 95 
 Termini/Location: Pearl Street, Merrillan (Halls Creek Bridge to CTH K) 
 County: Jackson 
 Length:  0.93 Miles 
 Project Type: Pavement Replacement 
 Urban and/or Rural: Urban and Rural 
 Traffic Control: Closed to traffic with a marked detour route  
  
 Letting Date: December 12, 2006 
 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 

Southwest Region, 50 Packages including 4 FS Construction Master Contracts 



 
Project I.D. # 5 7520-00-76 

 Highway/Street: STH 95 
 Termini/Location: Pearl Street, Merrillan (Halls Creek Bridge to CTH K) 
 County: Jackson 
 Length:  0.93 Miles 
 Project Type: Water and Sanitary Sewer 
 Urban and/or Rural: Urban and Rural 
 Traffic Control: Closed to traffic with a marked detour route  
  
 Letting Date: December 12, 2006 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
Major Items of Work: Common excavation, culvert pipes, base aggregate dense, concrete 

pavement, HMA pavement, water main and sanitary sewer, storm sewer, 
curb and gutter, concrete sidewalks & driveways, erosion control, 
temporary and permanent signing, beam guard, pavement marking, and 
street lighting  

 
Complexity Level: Medium 
 
Associated Contracts: 7520-00-71, 7520-00-72, 7520-00-73, 7520-00-75, and 7520-00-76 are 

tied under one Let contract 
 
Restrictions: Project has an interim completion date of June 11, 2007 and a completion 

date of September 28, 2007.  Structure B-27-808 requires asbestos 
abatement.  Coordination with both the Canadian National Railway and 
Union Pacific Railroad is required as well as with the Villages of Alma 
Center and Merrillan. 

 
Project Manager Required: No 
 
Support Staff Required: Yes 
Anticipated Number: 2-3 
Required Certification: Aggregate, Concrete, Nuclear Density and Sampling 
Duties:  Inspection, Staking and Materials Testing including Nuclear Density 
 
For more information, contact: Anne Wallace, Consultant Project Manager, at 608-785-9048 or 
anne.wallace@dot.state.wi.us
 

Southwest Region, 50 Packages including 4 FS Construction Master Contracts 



CONSULTANT PACKAGE NO. 3 
 

 
Project I.D. #1 1650-00-75 

 Highway/Street: USH 61 
 Termini/Location: Lincoln Street, City of Fennimore (18th Street - 4th Street) 
 County: Grant 
 Length:  1.05 Miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control:  Closed to traffic  
  
 Letting Date: November 14, 2006 
 
 Anticipated Construction Cost:  $4,000,000-$4,999,999 
 
 Project I.D. #2 1650-00-76 
 Highway/Street: USH 61 
 Termini/Location: Lincoln Avenue, City of Fennimore (18th Street - 4th Street) 
 County: Grant 
 Length:  1.05 Miles 
 Project Type: Water and Sanitary Sewer 
 Urban and/or Rural: Urban 
 Traffic Control: Closed to traffic  
  
 Letting Date: November 14, 2006 
 
 Anticipated Construction Cost:  $750,000-$999,999 
  
Major Items of Work: Concrete and asphaltic pavement, aggregate base dense, curb and 

gutter, water main and sewer, sidewalk and street lighting 
 
Complexity Level: Medium 
 
Associated Contracts: 1650-00-75 and 1650-00-76 are tied 
 
Restrictions: None 
 
Project Manager Required: No 
 
Support Staff Required: Yes 
Anticipated Number: 1-2 
Required Certification: Aggregate, Concrete, and Sampling 
Duties:  Inspection, Staking and Materials Testing  
 
For more information, contact:  Dan Kleinertz, Consultant Project Manager, 608-789-5709 or 
daniel.kleinertz@dot.state.wi.us

Southwest Region, 50 Packages including 4 FS Construction Master Contracts 



  CONSULTANT PACKAGE NO. 4 
 
 

Project I.D. # 1 5215-00-76 
 Highway/Street: STH 35 
 Termini/Location: Lancaster - Bloomington Road (Grant River Bridge and Approaches) 
 County: Grant 
 Length:  0.246 Miles 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed to traffic 
  
 Letting Date: November 14, 2006 
 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 
  
Major Items of Work: 320' long three span prestressed concrete girder structure, B-22-0226, to 

replace structure B-22-0828, grading, base aggregate dense and beam 
guard 

 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: Work along the riverbanks that may impact water quality must be 

scheduled between June 15 and September 15 to avoid instream 
disturbance that may affect warmwater fishery.  Special precautions apply 
to prevent the spread of zebra mussels. 

 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1-2 
Required Certification: Aggregate, Concrete, Nuclear Density and Sampling 
Duties:  Inspection, Staking and Materials Testing including Nuclear Density 
 
For more information, contact:  Dan Kleinertz, Consultant Project Manager, 608-789-5709 or 
daniel.kleinertz@dot.state.wi.us

Southwest Region, 50 Packages including 4 FS Construction Master Contracts 



  CONSULTANT PACKAGE NO. 5 
 
 

Project I.D. # 1 5121-09-71 
 Highway/Street: STH 33 
 Termini/Location: La Crosse – Cashton (CTH F to Kischner Road) 
 County: La Crosse 
 Length:  6.86 Miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural and Urban 
 Traffic Control: Closed to traffic with a marked detour route  
  
 Letting Date: January 9, 2007 
 
 Anticipated Construction Cost:  $5,000,000-$7,499,999 
  
Major Items of Work: Common excavation, culvert pipes, base aggregate dense, asphaltic 

concrete pavement, storm sewer, minor water main adjustments, curb 
and gutter, concrete sidewalk and driveways, erosion control, temporary 
and permanent signing, beam guard, and pavement marking  

 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: Project has an interim completion date of June 15, 2007 and a completion 

date of October 12, 2007.   
 
Project Manager Required: No 
 
Support Staff Required: Yes 
Anticipated Number: 3-4 
Required Certification: Aggregate, Concrete, Nuclear Density and Sampling 
Duties:  Inspection, Staking and Materials Testing including Nuclear Density 
 
For more information, contact:  Anne Wallace, Consultant Project Manager, 608-785-9048 or 
anne.wallace@dot.state.wi.us

Southwest Region, 50 Packages including 4 FS Construction Master Contracts 



  CONSULTANT PACKAGE NO. 6
 

 
Project I.D. # 1 5190-06-71 

 Highway/Street: STH 60 
 Termini/Location: CTH W - CTH T 
 County: Richland 
 Length:  3.652 Miles 
 Project Type: Recondition 
 Urban and/or Rural: Rural 
 Traffic Control: Closed to traffic 
  
 Letting Date: November 14, 2006 
 
 Anticipated Construction Cost:  $2,000,000-$2,999,999 
  
Major Items of Work: Grading, breaker run, base aggregate dense, warranted HMA pavement, 

curb and gutter, beam guard, culvert pipes, storm sewer, pavement 
marking, signing, drainage ditch, 64.5' long concrete twin-cell box culvert, 
C-52-0043, replacing existing culvert (structure number is unknown) and 
construction of B-52-0255, a 50.5' long single-span reinforced concrete 
flat slab bridge  

 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: None 
 
Project Manager Required: No 
 
Support Staff Required: Yes 
Anticipated Number: 2-3 
Required Certification: Aggregate, Concrete, Nuclear Density and Sampling 
Duties:  Inspection, Staking and Materials Testing including Nuclear Density 
 
For more information, contact:  Dan Kleinertz, Consultant Project Manager, 608-798-5709 or 
daniel.kleinertz@dot.state.wi.us

Southwest Region, 50 Packages including 4 FS Construction Master Contracts 



CONSULTANT PACKAGE NO.  7 
 
 Project I.D. #1 1204-04-76 
 Highway/Street: USH 151 
 Termini/Location: STH 23 Interchange – USH 18 Interchange 
 County: Iowa 
 Length:  3.29 Miles NB & 2.55 Miles SB 
 Project Type: Rehabilitation 
 Urban and/or Rural: Rural 
 Traffic Control: Single lane closures on mainline with ramp closures 
 
 Letting Date: August 8, 2006 
 
 Anticipated Construction Cost:  $2,000,000 – $2,999,999 
 
 Project I.D. # 2 1200-02-61 
 Highway/Street: USH 151 
 Termini/Location: STH 23 Overpass, B-25-24 
 County: Iowa 
 Length:  Not Applicable  
 Project Type: Concrete Overlay 
 Urban and/or Rural: Bridge 
 Traffic Control: Closed to Traffic 
 
 Letting Date: August 8, 2006 
 
 Anticipated Construction Cost:  $100,000-$249,999 
  
Major Items of Work:   1204-04-76:  Full depth concrete pavement repairs and replacements, 

warranted retrofit dowel bars, concrete surface diamond grinding, asphalt 
shoulder replacement, beam guard updates. 

  1200-02-61:  Concrete overlay, reinforced concrete bridge approaches, 
concrete pavement roadway approaches. 

 
Complexity Level: Medium 
 
Associated Contracts: 1667-02-71 
 
Restrictions: Overlay timeframes, ramp closure timeframes, 55 working days  
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1 - 2 
Required Certification: Aggregate, Concrete, Nuclear Density, and Sampling 
Duties:  Project Leader, Inspection, Bridge Inspection and Materials Testing  
 
For more information contact: Tadd Owens, Consultant Project Manager, at 608-245-5340   
   tadd.owens@dot.state.wi.us

Southwest Region, 50 Packages including 4 FS Construction Master Contracts 

mailto:tadd.owens@dot.state.wi.us


 CONSULTANT PACKAGE NO.  8 
 
 Project I.D. #1 5992-05-78 
 Highway/Street: USH 151 
 Termini/Location: East Washington Avenue, City of Madison, (Second St. to Marquette St.)  
 County: Dane 
 Length:  0.99 miles 
 Project Type: Full reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Staged construction 
  
 Letting Date: December 12, 2006 
 
 Anticipated Construction Cost:  $7,500,000 to $9,999,999 
 
 Project I.D. # 2 5992-08-70 
 Highway/Street: USH 151 
 Termini/Location: East Washington Avenue, City of Madison, (Second St. to Marquette St.)  
 County: Dane 
 Length:  0.99 miles 
 Project Type: Sanitary Sewer 
 Urban and/or Rural: Urban 
 Traffic Control: Staged 
  
 Letting Date: December 12, 2006 
 
 Anticipated Construction Cost:  $1,000,000 to $1,999,999 
 
 Project I.D. # 3 5992-08-71 
 Highway/Street: USH 151 
 Termini/Location: East Washington Avenue, City of Madison, (Second St. to Marquette St.)  
 County: Dane 
 Length:  0.99 miles 
 Project Type: Water main 
 Urban and/or Rural: Urban 
 Traffic Control: Staged 
  
 Letting Date: December 12, 2006 
 
 Anticipated Construction Cost:  $1,000,000 to $1,999,999 
 
 Project I.D. # 4 5992-08-72 
 Highway/Street: USH 151 
 Termini/Location: East Washington Avenue, City of Madison, (Second St. to Marquette St.)  
 County: Dane 
 Length:  0.99 miles 
 Project Type: Starkweather Creek bike/pedestrian bridge over East Washington 

Avenue, local enhancements 
 Urban and/or Rural: Urban 
 Traffic Control: Staged 
 Letting Date: December 12, 2006 
 
 Anticipated Construction Cost:  $2,000,000 to $2,999,999 

Southwest Region, 50 Packages including 4 FS Construction Master Contracts 



 
 Project I.D. # 5 5992-08-73 
 Highway/Street: USH 151 
 Termini/Location: Starkweather Creek bike path, City of Madison, (Darbo Drive to 

Commercial Avenue)  
 County: Dane 
 Length:  0.25 miles 
 Project Type: Starkweather Creek bike path, local enhancements 
 Urban and/or Rural: Urban 
 Traffic Control: Staged 
  
 Letting Date: December 12, 2006 
 
 Anticipated Construction Cost:  $750,000 to $999,999 
 
 Project I.D. # 6 5992-07-79 
 Highway/Street: USH 151 
 Termini/Location: East Washington Avenue, City of Madison, (Second St. to Marquette St.) 
 County: Dane 
 Length:  0.99 miles 
 Project Type: Local Force Account, Material and Labor supplies 
 Urban and/or Rural: Urban 
 Traffic Control: Staged 
  
 Letting Date: December 12, 2006 
 
 Anticipated Construction Cost:  $500,000 to $749,999 
 
Major Items of Work:   Concrete pavement, concrete curb and gutter, sidewalk, asphaltic 

pavement, structures, traffic control, streetscape items, storm sewer 
 
Complexity Level: High  
 
Associated Contracts: None  
 
Restrictions: Completion date, accelerated work schedules  
 
Project Manager Required:  Yes  
 
Support Staff Required:  Yes  
Anticipated Number:  5 to 6  
Required Certification: All material certification relating to testing and sampling of concrete, 

asphaltic materials, and aggregates.  
Duties:   Full inspection duties and contract administration.  City of Madison will 

inspect water main and sanitary sewer facilities.  
 
For more information, contact: Curt Neuhauser, (608) 245-2676, email curt.neuhauser@dot.state.wi.us or 
    Jan Bennett, (608) 242-8038, email janice.bennett@dot.state.wi.us
 

Southwest Region, 50 Packages including 4 FS Construction Master Contracts 

mailto:curt.neuhauser@dot.state.wi.us
mailto:janice.bennett@dot.state.wi.us


CONSULTANT PACKAGE NO.  9 
 
 Project I.D. #1 1206-06-75 
 Highway/Street: US 12 South Madison Beltline 
 Termini/Location: Seminole Highway to Fish Hatchery Road 
 County: Dane 
 Length:  2.12 miles 
 Project Type: Recondition and asphaltic resurface 
 Urban and/or Rural: Urban 
 Traffic Control: Lane closures and staged construction 
  
 Letting Date: September 12, 2006 
 
 Anticipated Construction Cost:  $5,000,000 to $7,499,999 
 
 Project I.D. # 2 1200-00-73 
 Highway/Street: USH 12   Todd Drive Bridge 
 Termini/Location: Seminole Highway to Fish Hatchery Road 
 County: Dane 
 Length:  2.12 miles 
 Project Type: Bridge redecking 
 Urban and/or Rural: Urban 
 Traffic Control: Complex 
  
 Letting Date: September 12, 2006 
 
 Anticipated Construction Cost: $750,000 to $999,999   
  
Major Items of Work: Concrete base patching, asphaltic concrete pavement, high mast lighting, 

electrical items for IT, traffic control, bridge items associated with a 
redecking 

 
Complexity Level:    For a resurfacing project, complex based on the project location and the 

anticipated accelerated work schedules 
 
Associated Contracts:   1200-00-74, removal of the WSOR railroad tracks    
 
Restrictions:  May require multiple shifts and nighttime work  
 
Project Manager Required:  No  
 
Support Staff Required:  Yes  
Anticipated Number:  3 to 4  
Required Certification: All materials certifications required for asphalt, asphalt density testing, 

concrete and aggregates  
Duties:   Inspection and material testing  
 
For more information, contact:  Curt Neuhauser, (608) 245-2676 or email curt.neuhauser@dot.state.wi.us

Southwest Region, 50 Packages including 4 FS Construction Master Contracts 



CONSULTANT PACKAGE NO.  10 
 
 Project I.D. #1 3576-07-71 
 Highway/Street: STH 106 
 Termini/Location: Edgewater Road – CTH CI 
 County: Jefferson 
 Length:  9.8 Miles 
 Project Type: Reconstruct 
 Urban and/or Rural: Rural 
 Traffic Control: Closed to Traffic 
 
 Letting Date: December 12, 2006 
 
 Anticipated Construction Cost:  $5,000,000 – $7,499,999 
 
 Project I.D. # 2 3576-07-72 
 Highway/Street: STH 106 
 Termini/Location: Rock River Bridge and Approaches 
 County: Jefferson 
 Length:  .05 Miles  
 Project Type: New Structure 
 Urban and/or Rural: Bridge 
 Traffic Control: Closed to Traffic 
  
 Letting Date: December 12, 2006 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
 Project I.D. # 3 3576-08-71 
 Highway/Street: STH 106 
 Termini/Location: Robert Street – Edgewater Road 
 County: Jefferson 
 Length:  1 Mile 
 Project Type: Reconstruct 
 Urban and/or Rural: Urban 
 Traffic Control: Closed to Traffic 
  
 Letting Date: December 12, 2006 
 
 Anticipated Construction Cost:  $2,000,000-$2,999,999 
 
Major Items of Work:   Asphaltic pavement, grading, pulverizing, aggregate base dense, curb 

and gutter, sidewalk, storm sewer, culvert pipe, pavement marking, 
signing, beam guard, bridge replacement. 

 
Complexity Level: Medium 
 
Associated Contracts: None 
 
Restrictions: Bridge timeframes, completion date with surface in 2008 
 
Project Manager Required: No 
 
Support Staff Required: Yes 

Southwest Region, 50 Packages including 4 FS Construction Master Contracts 



Anticipated Number: 3 
Required Certification: Aggregate, Concrete, Nuclear Density, and Sampling 
Duties:  Assistant, Inspection, Bridge Inspection and Materials Testing  
 
For more information contact: Teri Schopp, Consultant Project Manager, at 608-245-2662 
    E-mail: teri.schopp@dot.state.wi.us  

Southwest Region, 50 Packages including 4 FS Construction Master Contracts 

mailto:teri.schopp@dot.state.wi.us


CONSULTANT PACKAGE NO.  11 
 
 Project I.D. #1 3150-02-70 
 Highway/Street: USH 14 
 Termini/Location: Drainage Improvement, Village of Darien 
 County: Walworth   
 Length:  2 miles 
 Project Type: Storm Sewer and Urban Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Road closed with detour 
  
 Letting Date: May 8, 2007   
 
 Anticipated Construction Cost:  $4,000,000-$4,999,999   
  
Major Items of Work: Earthwork, storm sewer, base course, asphalt pavement.  
 
Complexity Level: High  
 
Associated Contracts:  None  
 
Restrictions:  None 
 
Project Manager Required: No 
 
Support Staff Required:  Yes 
Anticipated Number: 1-3  
Required Certification: All 
Duties:  Inspection and Materials Testing 
 
For more information, contact:  Tom Wickus, P.E., PDS Project Manager, at (608) 516-6464 
                                                 thomas.wickus@dot.state.wi.us

Southwest Region, 50 Packages including 4 FS Construction Master Contracts 

mailto:thomas.wickus@dot.state.wi.us


CONSULTANT PACKAGE NO.  12 
 
 Project I.D. #1 1002-04-71 
 Highway/Street: IH 39/90 
 Termini/Location: Beloit Safety & Weight Facility #19  
 County: Rock   
 Length:  0 miles 
 Project Type: Roadside Facilities 
 Urban and/or Rural: Rural  
 Traffic Control: Lane closures 
  
 Letting Date: March 13, 2007   
 
 Anticipated Construction Cost:  $7,500,000-$9,999,999 
  
Major Items of Work:   Earthwork, base course, concrete pavement, building construction 
 
Complexity Level:  High  
 
Associated Contracts: None  
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required:   Yes 
Anticipated Number:  1-3  
Required Certification:  All 
Duties:   Project Administration, Inspection and Materials Testing 
 
For more information, contact:  Tom Wickus, P.E., PDS Project Manager, at (608) 516-6464 
                                                  thomas.wickus@dot.state.wi.us

Southwest Region, 50 Packages including 4 FS Construction Master Contracts 
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CONSULTANT PACKAGE NO.  13 
 
 Project I.D. #1 1011-00-63 
 Highway/Street: IH90 
 Termini/Location: USH 151 Interchange, B-13-102,103 
 County: Dane 
 Length:  0.044 
 Project Type: Bridge Repainting 
 Urban and/or Rural: Rural 
 Traffic Control: Lane closures, staged construction 
  
 Letting Date: March 13, 2007 
 
 Anticipated Construction Cost:  $500,000 to $749,999 
 
 
 Project I.D. # 2 1011-00-64 
 Highway/Street: IH 90 
 Termini/Location: CPR Rail Bridge, B-13-104,105 
 County: Dane 
 Length:  0.027 
 Project Type: Bridge Repainting 
 Urban and/or Rural: Rural 
 Traffic Control: none 
  
 Letting Date: March 13, 2007 
 
 Anticipated Construction Cost:  $250,000 to $499,999 
  
Major Items of Work:  Bridge painting, traffic control 
 
Complexity Level:  Medium  
 
Associated Contracts:  None  
 
Restrictions:  Railroad restrictions on work area  
 
Project Manager Required:  Yes  
 
Support Staff Required: Yes 
Anticipated Number: 1 
Required Certification: All current/updated bridge paint inspection certifications 
Duties:  Contract Administration and inspection  
 
For more information, contact:  Curt Neuhauser, (608) 245-2676 or email curt.neuhauser@dot.state.wi.us

Southwest Region, 50 Packages including 4 FS Construction Master Contracts 



CONSULTANT PACKAGE NO.  14 
 
 Project I.D. #1 1093-03-74 
 Highway/Street: IH 43 
 Termini/Location: Beloit-Milwaukee Road (STH 140 – East County line)   
 County: Rock 
 Length:  5.398 miles 
 Project Type: Rubblize Concrete Pavement, Asphalt Overlay 
 Urban and/or Rural: Rural 
 Traffic Control: Lane closures 
  
 Letting Date: May 8, 2007   
 
 Anticipated Construction Cost:  $4,000,000-$4,999,999   
 
  
Major Items of Work:  Rubblize concrete pavement, asphalt concrete pavement, bridge overlay. 
 
Complexity Level:  Medium  
 
Associated Contracts:  None  
 
Restrictions: None 
 
Project Manager Required: No 
 
Support Staff Required:  Yes 
Anticipated Number:  1-3  
Required Certification:  All 
Duties:  Inspection and Materials Testing 
 
For more information, contact:  Tom Wickus, P.E., PDS Project Manager, at (608) 516-6464 
                                                  thomas.wickus@dot.state.wi.us

Southwest Region, 50 Packages including 4 FS Construction Master Contracts 
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CONSULTANT PACKAGE NO.  15 
 
 Project I.D.  1670-01-74 
 Highway/Street: USH 12   
 Termini/Location: IH 90/94 – Sauk City Road (CTH PF Intersection) 
 County: Sauk 
 Length:  0.47 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed, Traffic Detoured 
  
 Letting Date: July 10, 2007 
 
 Anticipated Construction Cost:  $750,000-$999,999 
   
Major Items of Work:  HMA pavement, base aggregate, curb and gutter, traffic signals, traffic 

control and erosion control 
 
Complexity Level:  Medium  
 
Associated Contracts:  None  
 
Restrictions:   None  
 
Project Manager Required:  No  
 
Support Staff Required:  Yes  
Anticipated Number:  1  
Required Certification:  Asphalt Density, Aggregate, Sampling, Concrete    
Duties:   Inspection, Materials Testing, Staking  
 
For more information, contact:  Robert Lex 608-246-5622 
     robert.lex@dot.state.wi.us
 
 

Southwest Region, 50 Packages including 4 FS Construction Master Contracts 
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CONSULTANT PACKAGE NO. 16 
 

 
Project I.D. #1 0696-10-75 

 Highway/Street: Not Applicable 
 Termini/Location: Not Applicable 
 County: Crawford, Columbia, Dane, Dodge, Grant, Green, Iowa, Jefferson, 

Juneau, La Crosse, Lafayette, Monroe, Richland, Rock, Sauk and Vernon 
 Length:  Not Applicable 
 Project Type: Full Service Construction Master Contract 
 Urban and/or Rural: Not Applicable 
 Traffic Control: Not Applicable 
 Letting Date: Not Applicable 
 
  
Major Items of Work: Varies by work order based on work type.  Work types include resurface, 

recondition, reconstruction, pavement replacement, bridge rehabilitation, 
bridge replacement and bridge painting.  At least one person must be 
certified to run nuclear asphalt density testing and have access to the 
machine for this testing on projects when regional staff is unavailable.   

 
Complexity Level: Low to high 
 
Associated Contracts: Work orders will be written against this Master Contract based on the 

region's project needs until March 1, 2008. 
 
Restrictions: Not Applicable 
  
Project Manager Required: Varies by work order.  May require a consultant project manager or a 

WisDOT project manager 
 
Support Staff Required: Yes 
Anticipated Number: 1-4, but will vary by work order 
Required Certification: Aggregate, Concrete, Sampling, and Nuclear Density 
Duties:  Inspection, Staking and Materials Testing including Nuclear Density 
 
For more information, contact:  John Steiner, Contracts Supervisor, at 608-246-3862 or 
john.steiner@dot.state.wi.us

Southwest Region, 50 Packages including 4 FS Construction Master Contracts 



CONSULTANT PACKAGE NO. 17
 

 
Project I.D. #1 0696-10-76 

 Highway/Street: Not Applicable 
 Termini/Location: Not Applicable 
 County: Crawford, Columbia, Dane, Dodge, Grant, Green, Iowa, Jefferson, 

Juneau, La Crosse, Lafayette, Monroe, Richland, Rock, Sauk and Vernon 
 Length:  Not Applicable 
 Project Type: Full Service Construction Master Contract 
 Urban and/or Rural: Not Applicable 
 Traffic Control: Not Applicable 
 Letting Date: Not Applicable 
 
  
 
Major Items of Work: Varies by work order based on work type.  Work types include resurface, 

recondition, reconstruction, pavement replacement, bridge rehabilitation, 
bridge replacement and bridge painting.  At least one person must be 
certified to run nuclear asphalt density testing and have access to the 
machine for this testing on projects when regional staff is unavailable.   

 
Complexity Level: Low to high 
 
Associated Contracts: Work orders will be written against this Master Contract based on the 

region's project needs until March 1, 2008. 
 
Restrictions: Not Applicable 
  
Project Manager Required: Varies by work order.  May require a consultant project manager or a 

WisDOT project manager 
 
Support Staff Required: Yes 
Anticipated Number: 1-4, but will vary by work order 
Required Certification: Aggregate, Concrete, Sampling, and Nuclear Density 
Duties:  Inspection, Staking and Materials Testing including Nuclear Density 
 
For more information, contact: John Steiner, Contracts Supervisor, at 608-246-3862 or 
john.steiner@dot.state.wi.us

Southwest Region, 50 Packages including 4 FS Construction Master Contracts 



CONSULTANT PACKAGE NO. 18
 

 
Project I.D. #1 0696-10-77 

 Highway/Street: Not Applicable 
 Termini/Location: Not Applicable 
 County: Crawford, Columbia, Dane, Dodge, Grant, Green, Iowa, Jefferson, 

Juneau, La Crosse, Lafayette, Monroe, Richland, Rock, Sauk and Vernon 
 Length:  Not Applicable 
 Project Type: Full Service Construction Master Contract 
 Urban and/or Rural: Not Applicable 
 Traffic Control: Not Applicable 
 Letting Date: Not Applicable 
 
  
 
Major Items of Work: Varies by work order based on work type.  Work types include resurface, 

recondition, reconstruction, pavement replacement, bridge rehabilitation, 
bridge replacement and bridge painting.  At least one person must be 
certified to run nuclear asphalt density testing and have access to the 
machine for this testing on projects when regional staff is unavailable.   

 
Complexity Level: Low to high 
 
Associated Contracts: Work orders will be written against this Master Contract based on the 

region's project needs until March 1, 2008. 
 
Restrictions: Not Applicable 
  
Project Manager Required: Varies by work order.  May require a consultant project manager or a 

WisDOT project manager 
 
Support Staff Required: Yes 
Anticipated Number: 1-4, but will vary by work order 
Required Certification: Aggregate, Concrete, Sampling, and Nuclear Density 
Duties:  Inspection, Staking and Materials Testing including Nuclear Density 
 
For more information, contact: John Steiner, Contracts Supervisor, at 608-246-3862 or 
john.steiner@dot.state.wi.us
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CONSULTANT PACKAGE NO. 19
 

 
Project I.D. #1 0696-10-78 

 Highway/Street: Not Applicable 
 Termini/Location: Not Applicable 
 County: Crawford, Columbia, Dane, Dodge, Grant, Green, Iowa, Jefferson, 

Juneau, La Crosse, Lafayette, Monroe, Richland, Rock, Sauk and Vernon 
 Length:  Not Applicable 
 Project Type: Full Service Construction Master Contract 
 Urban and/or Rural: Not Applicable 
 Traffic Control: Not Applicable 
 Letting Date: Not Applicable 
 
  
 
Major Items of Work: Varies by work order based on work type.  Work types include resurface, 

recondition, reconstruction, pavement replacement, bridge rehabilitation, 
bridge replacement and bridge painting.  At least one person must be 
certified to run nuclear asphalt density testing and have access to the 
machine for this testing on projects when regional staff is unavailable.  

  
Complexity Level: Low to high 
 
Associated Contracts: Work orders will be written against this Master Contract based on the 

region's project needs until March 1, 2008. 
 
Restrictions: Not Applicable 
  
Project Manager Required: Varies by work order.  May require a consultant project manager or a 

WisDOT project manager 
 
Support Staff Required: Yes 
Anticipated Number: 1-4, but will vary by work order 
Required Certification: Aggregate, concrete, sampling, and nuclear density 
Duties:  Inspection, Staking and Materials Testing including Nuclear Density 
 
For more information, contact: John Steiner, Contracts Supervisor, at 608-246-3862 or 
john.steiner@dot.state.wi.us
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 CONSULTANT PACKAGE LOCAL ROAD COLUMBIA COUNTY NO. 1 
 
 Project I.D. #1 5053-00-70 
 Highway/Street: CTH K, Lodi – Columbus Road 
 Termini/Location: Crawfish River Bridge & Approaches #B-11-146 
 County: Columbia 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: March 13, 2007 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
 Project I.D. #2 6217-00-70 
 Highway/Street: Boelte Road Bridge & Approaches, Town of Columbus 
 Termini/Location: Crawfish River Bridge #B-11-147 
 County: Columbia 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: March 13, 2007 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 

Project I.D. #3 6199-00-74 
 Highway/Street: Seier Road Bridge & Approaches, Town of Fountain Prairie 
 Termini/Location: CP Railway Bridge #B-11-148 
 County: Columbia 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: May 8, 2007 
 
 Anticipated Construction Cost:  $500,000-$749,999 
  
Major Items of Work: Structures, grading, base aggregate dense, and asphaltic pavement. 
 
Complexity Level: Medium 
 
Associated Contracts: ID 5053-00-70 and ID 6217-00-70 are being let together. 
Restrictions: CTH K and Boelte Road – All work that has the potential to adversely 

affect the water quality of the stream should be completed between June 
15 and September 15. There are existing swallows nests on the bridges. 
The bridges should be removed or netted prior to May 15. Seier Road – 
No construction window. Creosote should be properly disposed. 

 
Project Manager Required: Yes 
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Support Staff Required: Yes 
Anticipated Number: 1-2 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Survey, staking, inspection, materials testing 
 
For more information, contact:  Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or 
Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com. 
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CONSULTANT PACKAGE LOCAL ROAD COLUMBIA COUNTY NO. 2 
 
 Project I.D. #1 5777-00-70 
 Highway/Street: Pleasant Street Bridge & Approaches, City of Lodi 
 Termini/Location: Spring Creek Bridge #B-11-144 
 County: Columbia 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Urban 
 Traffic Control: Closed 
  
 Letting Date: November 14, 2006 
 
 Anticipated Construction Cost:  $250,000-$499,999 
 
 Project I.D. #2 5777-00-72 
 Highway/Street: Fair Street Bridge & Approaches, City of Lodi 
 Termini/Location: Spring Creek Bridge #B-11-145 
 County: Columbia 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Urban 
 Traffic Control: Closed 
  
 Letting Date: November 14, 2006 
 
 Anticipated Construction Cost:  $250,000-$499,999 
  

Project I.D. #3 5777-00-73 
 Highway/Street: Pleasant Street Bridge & Approaches, City of Lodi 
 Termini/Location: Spring Creek Bridge #B-11-144 
 County: Columbia 
 Length:  N/A 
 Project Type: Water main 
 Urban and/or Rural: Urban 
 Traffic Control: Closed 
  
 Letting Date: November 14, 2006 
 
 Anticipated Construction Cost:  $0-$99,999 
 

Project I.D. #4 5777-00-74 
 Highway/Street: Fair Street Bridge & Approaches, City of Lodi 
 Termini/Location: Spring Creek Bridge #B-11-145 
 County: Columbia 
 Length:  N/A 
 Project Type: Water main & Sanitary Sewer 
 Urban and/or Rural: Urban 
 Traffic Control: Closed 
  
 Letting Date: November 14, 2006 
 
 Anticipated Construction Cost:  $100,000-$249,999 
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Major Items of Work: Structures, including aesthetic treatments, grading, base aggregate 

dense, asphaltic pavement, storm sewer, sanitary sewer, and water main. 
 
Complexity Level: Medium 
 
Associated Contracts: These projects are being let together. 
 
Restrictions: All work that has the potential to adversely affect the water quality of the 

stream should be completed between April 15 and September 15. Fair 
Street must be completed by July 1. Pleasant Street can’t start until June 
1 and must be completed by August 11. 

  
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1-2 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Survey, staking, inspection, materials testing 
 
For more information, contact:  Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or 
Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com. 
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CONSULTANT PACKAGE LOCAL ROAD DANE COUNTY NO. 1 
 
 Project I.D.   5954-02-76 
 Highway/Street: CTH M, CTH Q – STH 113 Road 
 Termini/Location: CTH Q – Signature Drive 
 County: Dane 
 Length:  1.146 miles 
 Project Type: Reconditioning 
 Urban and/or Rural: Both 
 Traffic Control: Signed detour for 21 days, otherwise open 
  
 Letting Date: January 9, 2007 
 
 Anticipated Construction Cost:  $750,000 - $999,999 
 
Major Items of Work: Milling, base aggregate dense, asphaltic pavement, curb and gutter, and 

storm sewer. 
 
Complexity Level: High 
 
Associated Contracts: N/A 
 
Restrictions: Start after July 8, completion date of August 24. 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1-2 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Survey, staking, inspection, materials testing 
 
For more information, contact:  Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or 
Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com. 
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CONSULTANT PACKAGE LOCAL ROAD DANE COUNTY NO. 2 
 
 Project I.D.  5909-00-72 
 Highway/Street: CTH S & P, STH 78 – Middleton Road 
 Termini/Location: CTH P – Mineral Point Road and Sugar River Bridge #B-13-604 
 County: Dane 
 Length:  1.2 miles 
 Project Type: Reconditioning and Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed  
 
 Letting Date: March 13, 2007 
 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 
  
Major Items of Work: Structure, grading, base aggregate dense, asphaltic pavement, and curb 

and gutter. 
 
Complexity Level: Medium 
 
Associated Contracts: N/A 
 
Restrictions: All work that has the potential to adversely affect the water quality of the 

stream should be completed between April 15 and September 15. 
  
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 2-3 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Survey, staking, inspection, materials testing 
 
For more information, contact:  Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or 
Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com. 
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CONSULTANT PACKAGE LOCAL ROAD DANE COUNTY NO. 3 
 
 Project I.D.  5914-00-74 
 Highway/Street: CTH ID, Blue Mounds – Mount Horeb Road 
 Termini/Location: Iowa County Line – STH 78 
 County: Dane 
 Length:  4.23 miles 
 Project Type: Reconditioning 
 Urban and/or Rural: Rural 
 Traffic Control: Closed  
 
 Letting Date: May 8, 2007 
 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 
  
Major Items of Work: Grading, base aggregate dense, and asphaltic pavement. 
 
Complexity Level: Medium 
 
Associated Contracts: N/A 
 
Restrictions: None. 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1-2 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Survey, staking, inspection, materials testing 
 
For more information, contact:  Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or 
Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com. 
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CONSULTANT PACKAGE LOCAL ROAD DANE COUNTY NO. 4 
 
 Project I.D. #1 5658-00-72 
 Highway/Street: CTH PB, STH 92 – CTH A Road 
 Termini/Location: West Branch Sugar River Bridge & Approaches #B-13-047 
 County: Dane 
 Length:  N/A 
 Project Type: Deck Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: May 8, 2007 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 

Project I.D. #2 5107-00-75 
 Highway/Street: CTH U, CTH O – County Line Road 
 Termini/Location: Little Sugar River Bridge & Approaches #B-22-156 
 County: Green 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: May 8, 2007 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
Major Items of Work: Structure, grading, base aggregate dense, and asphaltic pavement. 
 
Complexity Level: Low 
 
Associated Contracts: N/A 
 
Restrictions:  CTH PB – Not yet known. CTH U – All work that has the potential to 

adversely affect the water quality of the stream should be completed 
between June 15 and September 15. There are existing swallows nests 
on the bridge. The bridge should be removed or netted prior to May 15. 

 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Survey, staking, inspection, materials testing 
 
For more information, contact:  Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or 
Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com. 
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CONSULTANT PACKAGE LOCAL ROAD DODGE COUNTY NO. 1 
 
 Project I.D. #1 6319-00-72 
 Highway/Street: CTH G 
 Termini/Location: Bus USH 151 – STH 73 
 County: Dodge 
 Length:  10 miles 
 Project Type: Resurfacing 
 Urban and/or Rural: Rural 
 Traffic Control: Open to traffic 
  
 Letting Date: March 13, 2007 
 
 Anticipated Construction Cost:  $3,000,000 - $3,999,999 
 
 Project I.D. # 2 6995-01-74 
 Highway/Street: West Davis Street Bridge & Approaches 
 Termini/Location: Beaver Dam 
 County: Dodge 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed 
  
 Letting Date: March 13, 2007 
 
 Anticipated Construction Cost:  $250,000 - $499,999 
  
Major Items of Work: Bridge items, concrete curb & gutter, sidewalk, asphaltic pavement 
 
Complexity Level: Medium 
 
Associated Contracts: N/A 
 
Restrictions: Noise restriction 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 2-3 
Required Certification: Aggregate, concrete, asphalt density, sampling  
Duties:  Inspection, staking, materials testing 
 
For more information, contact:  Mike Novey, DAAR Engineering, Inc. 
      (608) 334-5215 
      mike.novey@daarengineering.com
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 CONSULTANT PACKAGE LOCAL ROAD GRANT COUNTY NO. 1 
 
 Project I.D.  5919-00-71 
 Highway/Street: CTH T, USH 61 – STH 133 Road 
 Termini/Location: CTH M – Wisconsin & Southern Railroad 
 County: Grant 
 Length:  4.8 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: March 13, 2007 
 
 Anticipated Construction Cost:  $5,000,000-$7,499,999 
 
Major Items of Work: Grading, base aggregate dense, and asphaltic pavement. 
 
Complexity Level: High 
 
Associated Contracts: N/A 
 
Restrictions: None. 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 2-3 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Survey, staking, inspection, materials testing 
 
For more information, contact:  Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or 
Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com. 
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CONSULTANT PACKAGE LOCAL ROAD GRANT COUNTY NO. 2 
 
 Project I.D. #1 5108-00-73 
 Highway/Street: Willow Branch Road Bridge & Approaches, Town of Ellenboro 
 Termini/Location: Branch Willow Branch Bridge #B-22-259 
 County: Grant 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: March 13, 2007 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
 Project I.D. #2 5891-00-75 
 Highway/Street: Mill Road Bridge & Approaches, Town of Hazel Green 
 Termini/Location: Branch Sinsinawa River Bridge #B-22-261 
 County: Grant 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: May 8, 2007 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 

Project I.D. #3 5233-00-71 
 Highway/Street: CTH H, CTH J – STH 81 Road 
 Termini/Location: Fever River Bridge & Approaches #B-33-115 
 County: Lafayette 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: May 8, 2007 
 
 Anticipated Construction Cost:  $250,000-$499,999 
 
Major Items of Work: Structures, grading, base aggregate dense, and asphaltic pavement. 
 
Complexity Level: Medium 
 
Associated Contracts: N/A 
 
Restrictions: Willow Branch Road – All work that has the potential to adversely affect 

the water quality of the stream should be completed between June 1 and 
September 1. Mill Road – No construction window. CTH H – All work that 
has the potential to adversely affect the water quality of the stream should 
be completed between June 15 and September 15. There is asbestos 
present on the structure. 
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Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 2-3 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Survey, staking, inspection, materials testing 
 
For more information, contact:  Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or 
Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com. 
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CONSULTANT PACKAGE LOCAL ROAD GREEN COUNTY NO. 1 
 
 Project I.D.  5947-01-73 
 Highway/Street: CTH N, STH 81 – CTH C Road 
 Termini/Location: Vogel Road – Tucker Road 
 County: Green 
 Length:  3.32 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: February 13, 2007 
 
 Anticipated Construction Cost:  $3,000,000-$3,999,999 
  
Major Items of Work: Grading, base aggregate dense, and asphaltic pavement. 
 
Complexity Level: High 
 
Associated Contracts: N/A 

 
Restriction: The culvert replacements should be done between June 15 and 

September 15. 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 2-3 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Survey, staking, inspection, materials testing 
 
For more information, contact:  Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or 
Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com. 
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CONSULTANT PACKAGE LOCAL ROAD GREEN COUNTY NO. 2 
 
 Project I.D. #1 5318-00-72 
 Highway/Street: Patterson Road Bridge & Approaches, Town of Clarno 
 Termini/Location: Cheese County Trail 
 County: Green 
 Length:  N/A 
 Project Type: Bridge Removal 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: March 13, 2007 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 

Project I.D. #2 5705-00-72 
 Highway/Street: CTH P, STH 69 – CTH K Road 
 Termini/Location: Richland Creek Bridge & Approaches #B-23-153 
 County: Green 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: November 14, 2006 
 
 Anticipated Construction Cost:  $250,000-$499,999 
 
 Project I.D. #3 5705-00-73 
 Highway/Street: CTH P, STH 69 – CTH K Road 
 Termini/Location: Twin Grove Branch Bridge & Approaches #B-23-155 
 County: Green 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: February 13, 2007 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
  
Major Items of Work: Structures, grading, base aggregate dense, and asphaltic pavement. 
 
Complexity Level: Low 
 
Associated Contracts: N/A 
 
Restrictions: Patterson Road – No construction window. CTH P, Richland Creek – All 

work that has the potential to adversely affect the water quality of the 
stream should be completed between June 15 and September 15. CTH 
P, Twin Grove Branch – All work that has the potential to adversely affect 
the water quality of the stream should be completed between April 15 and 
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September 15. There are existing swallows nests on the bridge. The 
bridge should be removed or netted prior to May 15. 

 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Survey, staking, inspection, materials testing 
 
For more information, contact:  Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or 
Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com. 
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CONSULTANT PACKAGE LOCAL ROAD GREEN COUNTY NO. 3 
 
 Project I.D.   5598-00-72 
 Highway/Street: CTH T, Stateline - Brodhead 
 Termini/Location: Sugar River Bridge & Approaches #B-23-157 
 County: Green 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: May 8, 2007 
 
 Anticipated Construction Cost:  $750,000-$999,999 
  
Major Items of Work: Structure, grading, base aggregate dense, and asphaltic pavement. 
 
Complexity Level: Low 
 
Associated Contracts: N/A 
 
Restrictions: In-stream restriction not yet known. There are existing swallows nests on 

the bridge. The bridge should be removed or netted prior to May 15. 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1-2 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Survey, staking, inspection, materials testing 
 
For more information, contact:  Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or 
Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com. 
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CONSULTANT PACKAGE LOCAL ROAD GREEN COUNTY NO. 4 
 
 Project I.D. #1 5645-00-72 
 Highway/Street: Greenbush Road Bridge & Approaches, Town of Sylvester 
 Termini/Location: Sylvester Creek Bridge #B-23-154 
 County: Green 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: December 12, 2006 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
 Project I.D. #2 5646-00-75 
 Highway/Street: Puddledock Road Bridge & Approaches, Town of Adams 
 Termini/Location: Prairie Brook Bridge  
 County: Green 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: May 8, 2007 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 

Project I.D. #3 5922-00-72 
 Highway/Street: CTH EE, CTH F – CTH D Road 
 Termini/Location: Little Sugar River Bridge & Approaches #P-23-106 
 County: Green 
 Length:  N/A 
 Project Type: Deck and Abutment Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: January 9, 2007 
 
 Anticipated Construction Cost:  $250,000-$499,999 
 
  
Major Items of Work: Structures, grading, base aggregate dense, and asphaltic pavement. 
 
Complexity Level: Low 
 
Associated Contracts: N/A 
 
Restrictions: Greenbush Road – All work that has the potential to adversely affect the 

water quality of the stream should be completed between April 15 and 
September 15. Puddledock Road – Not yet known. CTH EE – All work 
that has the potential to adversely affect the water quality of the stream 
should be completed between April 15 and September 15. There are 

Southwest Region, 50 Packages including 4 FS Construction Master Contracts 



existing swallows nests on the bridge. The bridge should be netted prior 
to May 15. 

 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Survey, staking, inspection, materials testing 
 
For more information, contact:  Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or 
Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com. 
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CONSULTANT PACKAGE LOCAL ROAD IOWA COUNTY NO. 1 
 

Project I.D. #1 5135-00-73 
 Highway/Street: CTH I, Main Street, Village of Highland 
 Termini/Location: South Village Limits – STH 80 
 County: Iowa 
 Length:  0.293 miles 
 Project Type: Reconditioning 
 Urban and/or Rural: Urban 
 Traffic Control: Open 
  
 Letting Date: May 8, 2007 
 
 Anticipated Construction Cost:  $250,000-$499,999 
 

Project I.D. #2 5697-00-72 
 Highway/Street: D Street Bridge & Approaches, Town of Pulaski 
 Termini/Location: Morrey Creek Bridge #B-25-158 
 County: Iowa 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: March 13, 2007 
 
 Anticipated Construction Cost:  $100,000-$249,999 

 
Project I.D. #3 5699-00-74 

 Highway/Street: Norwegian Hollow Road Bridge & Approaches, Town of Dodgeville 
 Termini/Location: Norwegian Hollow Creek Bridge #B-25-159 
 County: Iowa 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: February 13, 2007 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
Major Items of Work: Structures, grading, base aggregate dense, asphaltic pavement, curb and 

gutter, and storm sewer. 
 
Complexity Level: Medium 
 
Associated Contracts: N/A 
 
Restrictions: CTH I – None. D Street – All work that has the potential to adversely 

affect the water quality of the stream should be completed between June 
15 and September 15. There are existing swallows nests on the bridge. 
The bridge should be removed or netted prior to May 15. Norwegian 
Hollow Road – All work that has the potential to adversely affect the water 
quality of the stream should be completed between April 15 and 
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September 15.  All work should be completed between April 15 and 
September 30. 

 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Survey, staking, inspection, materials testing 
 
For more information, contact:  Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or 
Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com. 

Southwest Region, 50 Packages including 4 FS Construction Master Contracts 

mailto:mzeisler@tnainc.com
mailto:slacoursiere@tnainc.com


CONSULTANT PACKAGE LOCAL ROAD IOWA COUNTY NO. 2 
 
 Project I.D.   5679-00-73 
 Highway/Street: CTH K, CTH KK – USH 14 Road 
 Termini/Location: Blue Mounds Creek Bridge & Approaches #B-25-154 
 County: Iowa 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: February 13, 2007 
 
 Anticipated Construction Cost:  $750,000-$999,999 
  
Major Items of Work: Structure, grading, base aggregate dense, and asphaltic pavement. 
 
Complexity Level: Medium 
 
Associated Contracts: N/A 
 
Restrictions: All work that has the potential to adversely affect the water quality of the 

stream should be completed between April 15 and September 15. There 
are existing swallows nests on the bridge. The bridge should be removed 
or netted prior to May 15. 

 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Survey, staking, inspection, materials testing 
 
For more information, contact:  Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or 
Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com. 
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CONSULTANT PACKAGE LOCAL ROAD IOWA COUNTY NO. 3 
 
 Project I.D.   5679-00-74 
 Highway/Street: CTH K, Hollandale – Barneveld Road 
 Termini/Location: Branch Pecatonica River Bridge & Approaches #B-25-156 
 County: Iowa 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: November 14, 2006 
 
 Anticipated Construction Cost:  $250,000-$499,999 
 
Major Items of Work: Structure, grading, base aggregate dense, and asphaltic pavement. 
 
Complexity Level: Low 
 
Associated Contracts: N/A 
 
Restrictions: All work that has the potential to adversely affect the water quality of the 

stream should be completed between April 15 and September 15. There 
are existing swallows nests on the bridge. The bridge should be removed 
or netted prior to May 15. 

 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Survey, staking, inspection, materials testing 
 
For more information, contact:  Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or 
Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com. 
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CONSULTANT PACKAGE LOCAL ROAD JEFFERSON COUNTY NO. 1 
 
 Project I.D. #1 3997-00-21 
 Highway/Street: Milwaukee Street Bridge & Approaches, City of Watertown 
 Termini/Location: Rock River Bridge #B-28-126 
 County: Jefferson 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Urban 
 Traffic Control: Closed 
  
 Letting Date: March 13, 2007 
 
 Anticipated Construction Cost:  $3,000,000-$3,999,999 
 
 Project I.D. #2 3997-00-22 
 Highway/Street: Milwaukee Street Bridge & Approaches, City of Watertown 
 Termini/Location: Rock River Bridge #B-28-126 
 County: Jefferson 
 Length:  N/A 
 Project Type: Approaches, Water main & Sanitary Sewer 
 Urban and/or Rural: Urban 
 Traffic Control: Closed 
  
 Letting Date: March 13, 2007 
 
 Anticipated Construction Cost:  $0-$99,999 
 
Major Items of Work: Structure, including aesthetic treatments, grading, base aggregate dense, 

concrete pavement, and asphaltic pavement. 
 
Complexity Level: High 
 
Associated Contracts: These projects are being let together. 
 
Restrictions: All work that has the potential to adversely affect the water quality of the 

stream should be completed between July 1 and October 31; however, 
some work will be allowed prior to July 1 through an Incidental Take 
permit. There are existing swallows nests on the bridge. The bridge 
should be removed or netted prior to May 15. 

 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 2-3 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Survey, staking, inspection, materials testing 
 
For more information, contact:  Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or 
Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com. 
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CONSULTANT PACKAGE LOCAL ROAD JEFFERSON COUNTY NO.  2 
 
 Project I.D. #1 3577-00-74 
 Highway/Street: CTH F 
 Termini/Location: Bark River Bridge & Approaches 
 County: Jefferson 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed 
  
 Letting Date: March 13, 2007 
 
 Anticipated Construction Cost:  $250,000 - $499,999 
 
 Project I.D. # 2 3632-00-72 
 Highway/Street: Elm Road Bridge & Approaches 
 Termini/Location: Concord Township 
 County: Jefferson 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed 
  
 Letting Date: March 13, 2007 
 
 Anticipated Construction Cost:  $100,000 - $249,999 
  
Major Items of Work:  Bridge items, concrete curb & gutter, asphaltic pavement 
 
Complexity Level: Low 
 
Associated Contracts: N/A 
 
Restrictions: None 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1-2 
Required Certification: Aggregate, concrete, asphalt density, sampling   
Duties:  Inspection, staking, materials testing 
 
For more information, contact:  Mike Novey, DAAR Engineering, Inc. 
      (608) 334-5215 
      mike.novey@daarengineering.com
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CONSULTANT PACKAGE LOCAL ROAD JEFFERSON COUNTY NO. 3 
 
 Project I.D. #1 3633-00-73 
 Highway/Street: N. Helenville Road Bridge & Approaches 
 Termini/Location: Farmington Township 
 County: Jefferson 
 Length:  N/A 
 Project Type: Bridge Replacement  
 Urban and/or Rural: Urban 
 Traffic Control: Road Closed 
  
 Letting Date: March 13, 2007 
 
 Anticipated Construction Cost:  $250,000 - $499,999 
  

Project I.D. #2 3634-00-73 
 Highway/Street: Koch Road Bridge & Approaches 
 Termini/Location: Hebron Township 
 County: Jefferson 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed 
  
 Letting Date: March 13, 2007 
 
 Anticipated Construction Cost:  $100,000 - $249,999 
 
 Project I.D. # 3 3997-01-73 
 Highway/Street: Division Street 
 Termini/Location: City of Watertown 
 County: Jefferson 
 Length:  N/A 
 Project Type: Bridge Rehabilitation, Deck Overlay 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed 
  
 Letting Date: February 13, 2007 
 
 Anticipated Construction Cost:  $100,000 - $249,999 
   
Major Items of Work:  Bridge items, concrete curb & gutter, sidewalk, asphaltic pavement  
 
Complexity Level: Low 
 
Associated Contracts: N/A 
 
Restrictions: No tree cutting May 31- Aug 15, swallow nesting, in-stream work June 30 

– September 15 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 2 
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Required Certification: Aggregate, concrete, asphalt density, sampling  
Duties:  Inspection, staking, materials testing 
 
For more information, contact:  Mike Novey, DAAR Engineering, Inc. 
      (608) 334-5215 
      mike.novey@daarengineering.com
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CONSULTANT PACKAGE LOCAL ROAD LAFAYETTE COUNTY NO. 1 
 
 Project I.D.  5309-00-70 
 Highway/Street: CTH W, White Oaks Springs – Monticello Road 
 Termini/Location: CTH O – CTH A 
 County: Lafayette 
 Length:  4.21 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: January 9, 2007 
 
 Anticipated Construction Cost:  $2,000,000-$2,999,999 
  
Major Items of Work: Grading, base aggregate dense, and asphaltic pavement. 
 
Complexity Level: High 
 
Associated Contracts: N/A 

 
Restrictions:   None. 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 2-3 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Survey, staking, inspection, materials testing 
 
For more information, contact:  Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or 
Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com. 
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CONSULTANT PACKAGE LOCAL ROAD LAFAYETTE COUNTY NO. 2 
 
 Project I.D. #1 5671-00-74 
 Highway/Street: Roller Coaster Road Bridge & Approaches, Town of Darlington 
 Termini/Location: Ames Branch Bridge #B-33-119 
 County: Lafayette 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: March 13, 2007 
 
 Anticipated Construction Cost:  $250,000-$499,999 
 
 Project I.D. #2 5675-00-72 
 Highway/Street: Walnut Road Bridge & Approaches, Towns of Darlington & Wiota 
 Termini/Location: Pecatonica River Bridge #B-33-118 
 County: Lafayette 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: March 13, 2007 
 
 Anticipated Construction Cost:  $250,000-$499,999 
 
Major Items of Work: Structures, grading, base aggregate dense, and asphaltic pavement. 
 
Complexity Level: Low 
 
Associated Contracts: These projects are being let together. 
 
Restrictions: All work that has the potential to adversely affect the water quality of the 

stream should be completed between June 15 and September 15. There 
are existing swallows nests on the bridges. The bridges should be 
removed or netted prior to May 15. 

 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1-2 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Survey, staking, inspection, materials testing 
 
For more information, contact:  Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or 
Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com. 
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CONSULTANT PACKAGE LOCAL ROAD MONROE COUNTY NO. 1 
 
 Project I.D. #1 5028-05-71 
 Highway/Street: CTH M, STH 71 – CTH MM 
 Termini/Location: Sleighton Creek Bridge 
 County: Monroe 
 Length:  N/A 
 Project Type: Bridge 
 Urban and/or Rural: Rural 
 Traffic Control: Not yet known 
  
 Letting Date: December 12, 2006 
 
 Anticipated Construction Cost:  $250,000-$499,999 
 
 Project I.D. #2 5028-05-72 
 Highway/Street: CTH M, STH 71 – CTH MM 
 Termini/Location: Sleighton Creek Bridge Approaches 
 County: Monroe 
 Length:  N/A 
 Project Type: Approaches 
 Urban and/or Rural: Rural 
 Traffic Control: Not yet known 
  
 Letting Date: N/A – Anticipated execution date is June 25, 2007 
 
 Anticipated Construction Cost:  $0-$99,999 
  

Project I.D. #3 5028-06-71 
 Highway/Street: CTH M, CTH MM – CTH A 
 Termini/Location: Sleighton Creek Bridge #B-41-270 
 County: Monroe 
 Length:  N/A 
 Project Type: Bridge 
 Urban and/or Rural: Rural 
 Traffic Control: Closed, build one bridge at a time 
  
 Letting Date: November 14, 2006 
 Anticipated Construction Cost:  $250,000-$499,999 
 
 Project I.D. #4 5028-06-72 
 Highway/Street: CTH M, CTH MM – CTH A 
 Termini/Location: Sleighton Creek Bridge Approaches #B-41-270 
 County: Monroe 
 Length:  N/A 
 Project Type: Approaches 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: N/A – Anticipated execution date is June 25, 2007 
 Anticipated Construction Cost:  $0-$99,999 
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Project I.D. #5 5028-07-71 
 Highway/Street: CTH MM, CTH M – CTH A 
 Termini/Location: Sleighton Creek Bridge #B-41-272 
 County: Monroe 
 Length:  N/A 
 Project Type: Bridge 
 Urban and/or Rural: Rural 
 Traffic Control: Closed, build one bridge at a time 
  
 Letting Date: November 14, 2006 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
 Project I.D. #6 5028-07-72 
 Highway/Street: CTH MM, CTH M – CTH A 
 Termini/Location: Sleighton Creek Bridge Approaches #B-41-272 
 County: Monroe 
 Length:  N/A 
 Project Type: Approaches 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: N/A – Anticipated execution date is June 25, 2007 
 
 Anticipated Construction Cost:  $0-$99,999 
  
Major Items of Work: Structures, grading, base aggregate dense, and cold mix asphaltic 

pavement. 
 
Complexity Level: Low 
 
Associated Contracts: ID 5028-06-71 and ID 5028-07-71 are being let together. ID 5028-05-72, 

ID 5028-06-72 and ID 5028-07-72 will be Local Force Account contracts 
with Monroe County. 

 
Restrictions: ID 5028-05-71 – Not yet known. ID 5028-06-71 and ID 5028-07-71 – 

There are existing swallows nests. The bridges should be removed or 
netted prior to May 15. The projects can’t start before June 1, and must 
be open to traffic by September 1, with a completion date of October 1. 

 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1-2 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Survey, staking, inspection, materials testing 
 
For more information, contact:  Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or 
Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com. 
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CONSULTANT PACKAGE LOCAL ROAD RICHLAND COUNTY NO. 1 
 
 Project I.D. #1 5179-03-71 
 Highway/Street: CTH F 
 Termini/Location: STH 60 – CTH S 
 County: Richland 
 Length:  Not yet known 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Not yet known 
  
 Letting Date: February 13, 2007 
 
 Anticipated Construction Cost:  $750,000-$999,999 

 
Project I.D. #2 5419-05-71 

 Highway/Street: CTH O, STH 80 – CTH OO 
 Termini/Location: Branch Ash Creek Bridge & Approaches #B-52-251 
 County: Richland 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Temporary bypass 
  
 Letting Date: November 14, 2006 
 
 Anticipated Construction Cost:  $250,000-$499,999 
 
Major Items of Work: Structure, grading, base aggregate dense, and asphaltic pavement. 
 
Complexity Level: Medium 
 
Associated Contracts: N/A 
 
Restrictions: CTH F – Not yet known. CTH O – All work that has the potential to 

adversely affect the water quality of the stream should be completed 
between April 15 and September 1. Start notice will be issued no later 
than April 6, 2007. 

 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1-2 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Survey, staking, inspection, materials testing 
 
For more information, contact:  Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or 
Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com. 
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CONSULTANT PACKAGE LOCAL ROAD ROCK COUNTY NO. 1 
 
 Project I.D.  5990-01-15 
 Highway/Street: East Court Street, City of Janesville 
 Termini/Location: South Main Street – South Garfield Avenue 
 County: Rock 
 Length:  0.586 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Urban 
 Traffic Control: Staged 
  
 Letting Date: February 13, 2007 
 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 
 
Major Items of Work: Grading, base aggregate dense, and concrete pavement. 
 
Complexity Level: High 
 
Associated Contracts: N/A 
 
Restrictions: No construction window. 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 2-3 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Survey, staking, inspection, materials testing 
 
For more information, contact:  Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or 
Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com. 
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CONSULTANT PACKAGE LOCAL ROAD ROCK COUNTY NO. 2 
 

Project I.D. #1 3656-00-72 
 Highway/Street: CTH M, CTH H – CTH F Road 
 Termini/Location: Yahara River Bridge & Approaches #B-53-003 
 County: Rock 
 Length:  N/A 
 Project Type: Deck Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: February 13, 2007 
 
 Anticipated Construction Cost:  $500,000-$749,999 
 

Project I.D. #2 5767-00-72 
 Highway/Street: Caledonia Road Bridge & Approaches, Town of Porter 
 Termini/Location: Tributary to the Yahara River Bridge #B-53-271 
 County: Rock 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: March 13, 2007 
 
 Anticipated Construction Cost:  $100,000-$249,999 

 
Project I.D. #3 5972-00-72 

 Highway/Street: CTH H, CTH A – USH 14 Road 
 Termini/Location: Marsh Creek Bridge & Approaches #B-53-248 
 County: Rock 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: March 13, 2007 
 
 Anticipated Construction Cost:  $250,000-$499,999 

 
Project I.D. #4 5972-00-73 

 Highway/Street: CTH H, CTH A – USH 14 Road 
 Termini/Location: Marsh Creek Bridge & Approaches #B-53-248 
 County: Rock 
 Length:  N/A 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: March 13, 2007 
 
 Anticipated Construction Cost:  $100,000-$249,999 

Southwest Region, 50 Packages including 4 FS Construction Master Contracts 



 
Major Items of Work: Structures, grading, base aggregate dense, and asphaltic pavement. 
 
Complexity Level: Medium 
 
Associated Contracts: ID 5972-00-72 and ID 5972-00-73 are being let together. There may be a 

Local Force Account contract for paving. 
 
Restrictions: CTH M – All work that has the potential to adversely affect the water 

quality of the stream should be completed between June 15 and 
September 15. There are existing swallows nests on the bridge. The 
bridge should be netted prior to May 15. Caledonia Road – All work that 
has the potential to adversely affect the water quality of the stream should 
be completed between June 15 and September 15. There should be no 
tree cutting between May 15 and August 15. There are existing swallows 
nests on the bridge. The bridge should be removed or netted prior to May 
15. CTH H – All work that has the potential to adversely affect the water 
quality of the stream should be completed between April 15 and 
September 15. There are existing swallows nests on the bridge. The 
bridge should be removed or netted prior to May 15. 

 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1-2 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Survey, staking, inspection, materials testing 
 
For more information, contact:  Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or 
Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com. 
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CONSULTANT PACKAGE LOCAL ROAD ROCK COUNTY NO. 3 
 

Project I.D. #1 5989-05-18 
 Highway/Street: Lenigan Creek Bike/Pedestrian Trail, City of Beloit 
 Termini/Location: Riverwalk Bike/Pedestrian Trail – Burton Street 
 County: Rock 
 Length:  1.75 miles 
 Project Type: Bike/Pedestrian Trail 
 Urban and/or Rural: Urban 
 Traffic Control: N/A 
  
 Letting Date: April 10, 2007 
 
 Anticipated Construction Cost:  $250,000-$499,999 
 

Project I.D. #2 5989-05-20 
 Highway/Street: Turtle Creek Bike/Pedestrian Trail, City of Beloit 
 Termini/Location: Riverwalk Bike/Pedestrian Trail – Broad Street 
 County: Rock 
 Length:  Not yet known 
 Project Type: Bike/Pedestrian Trail 
 Urban and/or Rural: Urban 
 Traffic Control: N/A 
  
 Letting Date: April 10, 2007 
 
 Anticipated Construction Cost:  $250,000-$499,999 
 
Major Items of Work: Grading, base aggregate dense, and asphaltic pavement. 
 
Complexity Level: Medium 
 
Associated Contracts: These projects are being let together. 
 
Restrictions: None. 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1-2 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Survey, staking, inspection, materials testing 
 
For more information, contact:  Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or 
Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com. 
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CONSULTANT PACKAGE LOCAL ROAD ROCK COUNTY NO. 4 
 

Project I.D. #1 3661-00-71 
 Highway/Street: CTH P, STH 67 – STH 140 Road 
 Termini/Location: Branch Dry Creek Bridge & Approaches #B-53-268 
 County: Rock 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: March 13, 2007 
 
 Anticipated Construction Cost:  $100,000-$249,999 

 
Project I.D. #2 5755-00-71 

 Highway/Street: St. Lawrence Road Bridge & Approaches, Town of Beloit 
 Termini/Location: East Fork Raccoon Creek Bridge #B-53-269 
 County: Rock 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: March 13, 2007 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
Major Items of Work: Structures, grading, base aggregate dense, and asphaltic pavement. 
 
Complexity Level: Low 
 
Associated Contracts: N/A 
 
Restrictions: Not yet known. 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Survey, staking, inspection, materials testing 
 
For more information, contact:  Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or 
Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com. 
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CONSULTANT PACKAGE LOCAL ROAD ROCK COUNTY NO. 5 
 
 Project I.D. #1 3662-00-72 
 Highway/Street: CTH S, Beloit – Shopiere Road 
 Termini/Location: IH 39/90 – East Limits of Shopiere 
 County: Rock 
 Length:  2.33 miles 
 Project Type: Mill and Pulverize 
 Urban and/or Rural: Rural 
 Traffic Control: Open 
  
 Letting Date: February 13, 2007 
 
 Anticipated Construction Cost:  $250,000-$499,999 
 
 Project I.D. #2 3662-00-73 
 Highway/Street: CTH S, Beloit – Shopiere Road 
 Termini/Location: IH 39/90 – East Limits of Shopiere 
 County: Rock 
 Length:  2.33 miles 
 Project Type: Asphalt and Shoulders 
 Urban and/or Rural: Rural 
 Traffic Control: Open 
  
 Letting Date: N/A – Anticipated execution date is May 25, 2007 
 
 Anticipated Construction Cost:  $500,000-$749,999 
  

Project I.D. #3 5989-00-21 
 Highway/Street: CTH S, Shopiere Road Bridge & Approaches, City of Beloit 
 Termini/Location: Turtle Creek Bridge #B-53-240 
 County: Rock 
 Length:  N/A 
 Project Type: Bridge, Grading and Base 
 Urban and/or Rural: Urban 
 Traffic Control: Closed 
  
 Letting Date: February 13, 2007 
 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 
 
 Project I.D. #4 5989-00-22 
 Highway/Street: CTH S, Shopiere Road Bridge & Approaches, City of Beloit 
 Termini/Location: Turtle Creek Bridge #B-53-240 
 County: Rock 
 Length:  N/A 
 Project Type: Asphalt 
 Urban and/or Rural: Urban 
 Traffic Control: Closed 
  
 Letting Date: N/A – Anticipated execution date is May 25, 2007 
 
 Anticipated Construction Cost:  $0-$99,999 
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Project I.D. #5 5989-02-90 

 Highway/Street: CTH S, Shopiere Road, City of Beloit 
 Termini/Location: Hart Road – IH 39/90 
 County: Rock 
 Length:  0.601 miles 
 Project Type: Grading and Base 
 Urban and/or Rural: Urban 
 Traffic Control: Closed 
  
 Letting Date: February 13, 2007 
 
 Anticipated Construction Cost:  $500,000-$749,999 
 
 Project I.D. #6 5989-02-91 
 Highway/Street: CTH S, Shopiere Road, City of Beloit 
 Termini/Location: Murphy Woods Road – Hart Road 
 County: Rock 
 Length:  0.966 miles 
 Project Type: Grading and Base 
 Urban and/or Rural: Urban 
 Traffic Control: Closed 
  
 Letting Date: February 13, 2007 
 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 

 
Project I.D. #7 5989-02-94 

 Highway/Street: CTH S, Shopiere Road, City of Beloit 
 Termini/Location: Hart Road – IH 39/90 
 County: Rock 
 Length:  0.601 miles 
 Project Type: Asphalt 
 Urban and/or Rural: Urban 
 Traffic Control: Closed 
  
 Letting Date: N/A – Anticipated execution date is May 25, 2007 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
 Project I.D. #8 5989-02-95 
 Highway/Street: CTH S, Shopiere Road, City of Beloit 
 Termini/Location: Murphy Woods Road – Hart Road 
 County: Rock 
 Length:  0.966 miles 
 Project Type: Asphalt 
 Urban and/or Rural: Urban 
 Traffic Control: Closed 
  
 Letting Date: N/A – Anticipated execution date is May 25, 2007 
 
 Anticipated Construction Cost:  $250,000-$499,999 
  
Major Items of Work: Structure, grading, base aggregate dense, and asphaltic pavement. 
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Complexity Level: High 
 
Associated Contracts: ID 3662-00-72, ID 5989-00-21, ID 5989-02-90 and ID 5989-02-91 are 

being let together. ID 3662-00-73, ID 5989-00-22, ID 5989-02-94 and ID 
5989-02-95 will be Local Force Account contracts with Rock County. 

 
Restrictions: All work that has the potential to adversely affect the water quality of the 

stream should be completed between June 15 and November 1. There 
should be no tree cutting between May 1 and August 15. 

 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 2-3 
Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Survey, staking, inspection, materials testing 
 
For more information, contact:  Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or 
Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com. 
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CONSULTANT PACKAGE LOCAL ROAD SAUK COUNTY NO. 1 
 
 Project I.D. #1 5207-00-76 
 Highway/Street: La Valle Street Bridge & Approaches 
 Termini/Location: Reedsburg 
 County: Sauk 
 Length:  1000 ft 
 Project Type: Bridge Replacement  
 Urban and/or Rural: Urban 
 Traffic Control: Road Closed 
  
 Letting Date: March 13, 2007 
 
 Anticipated Construction Cost:  $100,000 - $249,999 
  

Project I.D. #2 5207-00-77 
 Highway/Street: La Valle Street Bridge & Approaches 
 Termini/Location: Reedsburg 
 County: Sauk 
 Length:  1000 ft 
 Project Type: Utilities  
 Urban and/or Rural: Urban 
 Traffic Control: Road Closed 
  
 Letting Date: March 13, 2007 
 
 Anticipated Construction Cost:  $0 - $99,999 

 
Project I.D. #3 5738-00-73 

 Highway/Street: Strawbridge Road Bridge & Approaches 
 Termini/Location: Woodland Township 
 County: Sauk 
 Length:  N/A 
 Project Type: Bridge Rehabilitation, Deck Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed 
  
 Letting Date: January 9, 2007 
 
 Anticipated Construction Cost:  $100,000 - $249,999 
 

Project I.D. #4 5786-00-72 
 Highway/Street: Dutch Hollow Road Bridge & Approaches 
 Termini/Location: La Valle 
 County: Sauk 
 Length:  N/A 
 Project Type: Bridge Rehabilitation, Deck Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed 
  
 Letting Date: January 9, 2007 
 
 Anticipated Construction Cost:  $100,000 - $249,999 
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Project I.D. # 5 5786-00-71 

 Highway/Street: CTH V 
 Termini/Location: Baraboo River Bridge & Approaches 
 County: Sauk 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed 
  
 Letting Date: February 13, 2007 
 
 Anticipated Construction Cost:  $500,000 - $749,999 
   
Major Items of Work: Multi span concrete girder bridge, concrete curb & gutter, sidewalk, 

asphaltic pavement, and sanitary sewer 
 
Complexity Level: Medium 
 
Associated Contracts: 5207-00-76 & 5207-00-77 are one contract, 5786-00-72 &  
  5738-00-73 are one contract. 
 
Restrictions: In-Stream work must be completed May 1 – September 15. Swallow 

nesting on 1 bridge  
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 2-3 
Required Certification: Aggregate, concrete, asphalt density, sampling  
Duties:  Inspection, staking, materials testing 
 
For more information, contact:  Mike Novey, DAAR Engineering, Inc. 
      (608) 334-5215 
      mike.novey@daarengineering.com
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CONSULTANT PACKAGE LOCAL ROAD SAUK COUNTY NO. 2 
 
 Project I.D. #1 5677-00-75 
 Highway/Street: Mill Road Bridge & Approaches 
 Termini/Location: Franklin Township 
 County: Sauk 
 Length:  N/A 
 Project Type: Bridge Replacement  
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed 
  
 Letting Date: March13, 2007 
 
 Anticipated Construction Cost:  $100,000 - $249,999 
  
 Project I.D. # 2 5786-00-73 
 Highway/Street: Stout Road Bridge & Approaches 
 Termini/Location: La Valle 
 County: Sauk 
 Length:  N/A 
 Project Type: Bridge Rehabilitation, Deck Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed 
  
 Letting Date: February13, 2007 
 
 Anticipated Construction Cost:  $100,000 - $249,999 
  

Project I.D. # 3 5850-00-72 
 Highway/Street: Durward Glen Road Bridge & Approaches 
 Termini/Location: Greenfield Township 
 County: Sauk 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Road Closed 
  
 Letting Date: May 8, 2007 
 
 Anticipated Construction Cost:  $100,000 - $249,999 
  
Major Items of Work:  Bridge items, asphaltic pavement,  
 
Complexity Level: Low 
 
Associated Contracts: N/A 
 
Restrictions: Swallow nesting, in-stream work between May 1 and September 15 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 2-3 
Required Certification: Aggregate, concrete, asphalt density, sampling  
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Duties:  Inspection, staking, materials testing 
 
For more information, contact:  Mike Novey, DAAR Engineering, Inc. 
      (608) 334-5215 
      mike.novey@daarengineering.com
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CONSULTANT PACKAGE LOCAL ROAD VERNON COUNTY NO. 1 
 

Project I.D. #1 5298-02-71 
 Highway/Street: CTH Y, USH 14/61 - Avalanche 
 Termini/Location: Branch Seas Creek Bridge & Approaches 
 County: Vernon 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Not yet known 
  
 Letting Date: July 10, 2007 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 

Project I.D. #2 5377-05-71 
 Highway/Street: McElhose Lane, Town of Clinton 
 Termini/Location: Knapp Creek Bridge & Approaches #B-62-229 
 County: Vernon 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: May 8, 2007 
 
 Anticipated Construction Cost:  $100,000-$249,999 

 
Project I.D. #3 5536-03-71 

 Highway/Street: CTH NN, CTH N – USH 14 
 Termini/Location: Branch South Fork Bad Axe River Bridge & Approaches #B-62-295
 County: Vernon 
 Length:  N/A 
 Project Type: Bridge Replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed 
  
 Letting Date: February 13, 2007 
 
 Anticipated Construction Cost:  $100,000-$249,999 
 
Major Items of Work: Structures, grading, base aggregate dense, and asphaltic pavement. 
 
Complexity Level: Low 
 
Associated Contracts: N/A 
 
Restrictions: CTH Y and McEhlose Lane – Not yet known. CTH NN – No construction 

window. 
 
Project Manager Required: Yes 
 
Support Staff Required: Yes 
Anticipated Number: 1 
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Required Certification: Asphalt density, materials sampling, PCC 
Duties:  Survey, staking, inspection, materials testing 
 
For more information, contact:  Mike Zeisler, T N & Associates at (608) 243-6476, mzeisler@tnainc.com, or 
Scott LaCoursiere, T N & Associates at (608) 243-6471, slacoursiere@tnainc.com. 
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